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MEMORANDUM 
 

 

TO:  Romin Khavari, P.E., City Engineer 

 

FROM: Craig Alexander, P.E., Licensed Civil Engineer 

 

DATE: August 7, 2015 

 

SUBJECT: Recommendation of Award for Miscellaneous Water Replacements W.O # 

612.70.  

 

Bids for the referenced project were received and opened publicly on Tuesday, August 4, 2015 at 

the City of Grand Prairie.  A total of six (6) bids were received.  Below is a summary of the detailed 

bid tabulation: 

 
Contractor Total Bid 

Gra-Tex Utilities $ 2,436,801.00 

SYB Construction $ 2,573,814.49 

*Circle C Construction $ 2,688,811.00 

Jackson Construction $ 2,743,774.50 

Wilson Contractor Services $ 3,136,762.56 

Saber Development $3,455,445.00 

 

The total Engineer’s opinion of probable construction cost was $2,300.00.  Gra-Tex Utilities was 

the lowest of the six bidders with a total bid of $2,436,801.00 and 450 calendar days to complete 

the project.  

* We checked the bids for errors and omissions and found one bid from Circle ‘C’ with a 

Calculation error against their favor in the N.E 9
th

 Street location item No.21; however, this error 

did not change the bid ranking for this project. 

 

We have reviewed Gra-Tex Utilities bid along with their qualifications, financial statements and 

company profile information. We contacted the following references for Gra-Tex Utilities and 

received highly favorable reviews for the work they performed and/or currently performing for 

those entities on similar type projects.  The consensus of responses including City of Grand Prairie 

staff whom Gra-Tex had performed several projects with satisfactory outcomes was that Gra-Tex 

Utilities quality of work is very good, their staff  is responsive and very good to work with; Gra-

Tex as a whole is a very good company and its work is very satisfactory.   

 

• City of Grand Prairie   George Fanous              972-237-8143 

• City of Grapevine   Gerald McLeod             817-614-4276 

• City of Arlington                         Steve Schell          817-459-6152 
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Miscellaneous Water Replacements W.O. #612.70  

 

 

Based on our evaluation, we have found nothing to warrant the disqualification of Gra-Tex 

Utilities’ bid and therefore recommend that the project consisting of Miscellaneous Water 

Replacements W.O #612.70 be awarded to Gra-Tex Utilities. The award should be contingent on 

procurement of insurance and bonds by Gra-Tex Utilities. 

 

Attachments: Bid Tabs, List of references, financial statement 

 

   

cc: Bill Crolley, Director of Planning & Development 

 Ron McCuller, Director of Public Works   

 Walter Shumac, Director of Transportation Services 

  Doug Bevins,   Chief Engineering Inspector 

            Maxine Snow,  Administrative Supervisor 

 

 
       

 

 

 


