
Evaluation 
Score Card

CMAR FS #3
RFB # 19077

Evaluation Criteria
Maximum 

Score Score Score Score Score Score Score Score Score Score Score Score Score Score Score

Price 10.00 5.38 5.66 8.38 4.59 5.77 5.19 4.23 7.34 9.26 6.75 4.67 7.39 6.40 10.00 

Experience (size) 14.00 11.90 8.40 9.10 12.60 12.60 9.10 9.80 10.50 11.90 7.00 11.90 11.20 12.60 10.50 

Experience (team) 14.00 8.40 8.40 5.60 11.90 11.20 7.70 8.40 8.40 11.20 6.30 11.20 10.50 9.80 9.80 

Chemistrty 14.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 14.00 0.00 0.00 14.00 14.00 11.20 

Experience (contract) 12.00 12.00 8.40 10.20 10.80 10.80 9.00 9.60 10.80 10.80 6.00 10.80 8.40 11.40 9.60 

Fianancial 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 12.00 

Best Overall value 14.00 9.45 7.00 8.75 8.05 9.80 7.35 6.30 10.15 11.90 8.05 7.70 10.50 9.80 12.25 

Prior experience 10.00 6.00 5.50 4.50 5.50 6.50 5.00 5.00 8.50 6.50 4.50 5.00 9.00 9.50 9.00 

Total 52.00 65.13 55.36 58.53 65.44 68.67 55.34 55.33 67.69 87.56 50.60 63.27 82.99 85.50 84.35
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rounded additiona errors addition errors charges TBD ?

Location Location Location Location Location Location Location Location Location Location Location Location Location Location
Item Description PRICE PRICE PRICE PRICE Unit Price Unit Price Unit Price PRICE PRICE PRICE PRICE Unit Price Unit Price Unit Price

Pre-Construction Fee: 22,125.00$             14,000.00$           5,000.00$               12,000.00$             5,000.00$               30,000.00$             1,500.00$             10,000.00$           15,000.00$             15,000.00$             20,000.00$             1,000.00$             
Construction Fee

A. Percentage: 3.25% 3.75% 1.5% 3.5% 3.5% 3% 4.5% 2.75% 1.5% 3% 3.45% 2.5% 3% 2.75%
B. Dollar Amount (included as part of GMP): 220,339.00$           262,500.00$         105,000.00$           245,000.00$           245,000.00$           210,000.00$           301,435.00$           187,348.00$         105,000.00$         210,000.00$         241,500.00$           175,000.00$           210,000.00$           192,500.00$         

Field & Office Staff (Line 12): 334,427.00$           168,300.00$         181,860.00$           383,705.00$           219,355.00$           324,050.00$           398,225.00$           244,400.00$         185,000.00$         287,560.00$         337,960.00$           208,000.00$           334,357.00$           110,000.00$         
General Conditions (Line 52): 266,959.00$           357,000.00$         249,713.00$           348,053.00$           322,070.00$           335,297.00$           343,003.00$           184,975.00$         200,400.00$         164,660.00$         376,925.81$           216,275.00$           144,650.00$           150,580.00$         
Total Cost (Pre-Construction (Line 1) + Construction 
(Line 2B) + Field &
Office Staff (Line 3) + General Conditions (Line 4)) 843,850.00$           801,800.00$         541,573.00$           988,758.00$           786,425.00$           874,347.00$           1,072,663.00$        618,223.00$         490,400.00$         672,220.00$         971,385.81$           614,275.00$           709,007.00$           454,080.00$         
ON-SITE FIELD STAFF

Project Manager: 47,303.00$             2,137.00$             167,871.00$           62,680.00$             127,813.00$           147,600.00$           36,400.00$           40,000.00$           138,769.00$         134,900.00$           41,600.00$             109,687.00$           25,000.00$           
Superintendent: 160,451.00$           128,436.00$         181,860.00$           202,344.00$           124,434.00$           158,676.00$           165,000.00$           156,000.00$         120,000.00$         143,394.00$         142,000.00$           166,400.00$           145,886.00$           60,000.00$           
Other Field Staff: 122,450.00$           6,422.00$             13,490.00$             32,241.00$             37,561.00$             45,000.00$             52,000.00$           20,000.00$           5,397.00$             27,690.00$             31,293.00$             25,000.00$           
Other Field Staff: 4,222.00$               6,305.00$             20,625.00$             5,000.00$             12,070.00$             23,414.00$             
Other Field Staff: 20,000.00$             21,300.00$             17,829.00$             
Other Field Staff: 6,248.00$               
Subtotal - On-Site Field Office Staff 334,426.00$           143,300.00$         181,860.00$           383,705.00$           219,355.00$           324,050.00$           398,225.00$           244,400.00$         185,000.00$         287,560.00$         337,960.00$           208,000.00$           334,357.00$           110,000.00$         
Percentage of time personnel will be dedicated to this project

A. Project Manager: 100% 20% 100% 50% 70% 100% 50% 50% 100% 100% 25% 100% 30%
B. Superintendent: 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100% 100%

GENERAL CONDITIONS

Field Engineering  Labor: 2,500.00$               3,200.00$             23,485.00$             19,388.00$             10,960.00$             42,000.00$             2,500.00$             47,502.00$             7,500.00$               1,500.00$             
Field Engineering Equipment & Supplies: 500.00$                  400.00$                500.00$                  2,598.00$               3,600.00$               1,500.00$             14,300.00$             500.00$                
Field Project Office: 7,391.00$               12,000.00$           16,800.00$             22,400.00$             18,531.00$             6,170.00$               28,990.00$             10,889.00$           6,000.00$             5,846.00$             13,000.00$             6,700.00$               10,911.00$             6,000.00$             
Temp Fire Extinguishers/ Safety Equip / Labor: 1,678.00$               600.00$                2,400.00$               2,900.00$               500.00$                  7,180.00$               4,100.00$               1,500.00$             1,000.00$             5,330.00$               750.00$                  490.00$                  1,200.00$             
Office Furniture: 500.00$                  5,000.00$               750.00$                  3,042.00$             1,950.00$               500.00$                
Office Supplies: 521.00$                  600.00$                900.00$                  2,200.00$               3,250.00$               1,624.00$               1,800.00$               5,824.00$             2,000.00$             1,000.00$             2,700.00$               1,200.00$               903.00$                  1,200.00$             
Postage / Shipping / Courier Service: 397.00$                  200.00$                900.00$                  2,400.00$               1,950.00$               325.00$                  1,200.00$               500.00$                500.00$                780.00$                  1,200.00$               1,200.00$             
Miscellaneous Document Printing: 1,166.00$               200.00$                7,000.00$               2,500.00$               500.00$                  2,220.00$               4,000.00$               2,650.00$               1,000.00$               3,000.00$             
Copy Machine / Paper: 3,006.00$               400.00$                3,000.00$               5,694.00$               1,500.00$             3,360.00$               1,388.00$               600.00$                
Office Equipment: 3,500.00$               150.00$                  2,500.00$               4,200.00$               3,063.00$             600.00$                
Telephone / Data / Internet / Fax Service: 3,756.00$               2,400.00$             1,800.00$               12,000.00$             9,555.00$               5,846.00$               15,165.00$             5,556.00$             3,300.00$             7,860.00$               4,500.00$               1,624.00$               2,400.00$             
Janitorial Service: 1,396.00$               1,800.00$             4,157.00$               2,100.00$               1,300.00$               500.00$                
Construction Clean Up: 4,642.00$               18,700.00$           41,568.00$             56,818.00$             50,242.00$             22,835.00$             30,000.00$             10,000.00$           23,128.00$           18,000.00$             7,800.00$               17,311.00$             3,600.00$             
Miscellaneous Small Tools and Consumables: 3,500.00$               600.00$                5,000.00$               3,000.00$               500.00$                  2,700.00$               2,500.00$               1,750.00$             5,500.00$             6,000.00$               1,800.00$               1,147.00$               
Vehicle Rental: 14,040.00$             26,400.00$             16,250.00$             14,614.00$             32,400.00$             15,761.00$           14,299.89$             
Vehicle Fuel / Maintenance / Repair: 6,000.00$               20,250.00$             5,254.00$             13,250.00$           11,299.95$             13,520.00$             17,605.00$             
Vehicle Insurance:

All Risk Builder's Insurance: 21,000.00$             4,800.00$             3,360.00$               7,700.00$               8,400.00$               12,632.00$             8,400.00$               4,620.00$             9,418.00$             7,560.00$               4,812.00$               6,501.00$               8,500.00$             
Co1mnercial General Liability  Insurance: 63,000.00$             14,000.00$           24,500.00$             62,300.00$             9,100.00$               32,197.00$             22,190.00$             42,000.00$           66,500.00$           7,300.00$             33,670.00$             39,134.00$             12,279.00$             
All Other Insurance in Addition to CGL Required: 10,500.00$           14,000.00$             20,790.00$             
Building Pennit Fees: 4,300.00$             7,308.00$               7,308.00$               
Construction Equipment Freight and Insurance Charges:

2,500.00$               
Independent Testing and Inspection: 24,000.00$           12,000.00$             
Final Clean Up: 4,500.00$               2,400.00$             22,000.00$             1,100.00$               9,870.00$               7,500.00$               4,500.00$               2,160.00$             7,500.00$             10,939.00$           5,700.00$               9,000.00$               6,480.00$             
Special Testing Equipment:

Travel: 1,563.00$               2,400.00$               1,500.00$             
Temporary  Sanitary Facilities: 3,968.00$               2,200.00$             7,200.00$               10,392.00$             6,825.00$               12,470.00$             7,800.00$               3,492.00$             3,500.00$             3,897.00$             8,400.00$               1,800.00$               6,600.00$               4,800.00$             
Barricades / Protection / Runs / Safety Rails: 3,600.00$             12,000.00$             1,500.00$               5,000.00$               6,100.00$               2,734.00$             22,500.00$             
A&P Equipment Trailer: 400.00$                2,400.00$               4,200.00$               
General Handling / Hoisting / Fuel / Maintenance: 2,000.00$             5,000.00$               24,242.00$             12,650.00$             21,000.00$             1,000.00$             
Dumpsters: 2,700.00$               10,900.00$           10,000.00$             16,528.00$             31,200.00$             10,546.00$             1,950.00$             15,000.00$           9,000.00$             22,000.00$             31,200.00$             12,000.00$           
Computers: 7,000.00$               7,050.00$               2,400.00$               4,150.00$               3,000.00$               2,364.00$             4,523.97$               17,500.00$             3,219.00$               
Contractor Bond: 56,235.00$             101,800.00$         61,250.00$             45,850.00$             64,400.00$             65,213.00$             61,250.00$             61,250.00$           78,400.00$           61,250.00$           61,250.00$             66,860.00$             63,262.00$             65,000.00$           
Contractor Insurance: 56,000.00$             35,000.00$           * 20,000.00$           
Other: 9,800.00$               1,365.00$               90,925.00$             5,500.00$               7,000.00$             2,500.00$             12,600.00$             1,410.00$               5,000.00$             
Other: 15,000.00$             35,000.00$             9,000.00$             2,598.00$             2,500.00$             
Other: 9,600.00$               2,750.00$             1,000.00$             
Other: 2,750.00$             
Sub-total - General Conditions 266,959.00$           257,000.00$         249,713.00$           338,153.00$           322,070.00$           335,297.00$           343,003.00$           184,975.00$         200,400.00$         164,660.00$         376,925.81$           216,276.00$           144,650.00$           150,580.00$         
ADDITIONAL INFORMATION

Insurance Rate Modifier 42% 88% 66% 99% 77% 71% 90% 54% 69% 0% 69% 90%
Insurance % Rate 90% 50% 1% 33% 99% 12% 60% 95% 4% 78% 61% 27% 60%
Amount of Co1runercial General Liability 6,000,000.00$        2,000,000.00$      1,000,000.00$        25,000,000.00$      12,000,000.00$      2,000,000.00$        2,000,000.00$        1,000,000.00$      1,000,000.00$      10,000,000.00$    20,000,000.00$      1,000,000.00$        27,000,000.00$      5,000,000.00$      
Finn's Bonding Capacity 4,000,000.00$        30,000,000.00$    300,000,000.00$    1,250,000.00$        400,000,000.00$    30,000,000.00$      135,000,000.00$    300,000.00$         40,000,000.00$    150,000,000.00$    225,000,000.00$    750,000,000.00$    40,000,000.00$    
Finn's Bonding Co1runitted 1,200,000.00$        6,000,000.00$      87,000,000.00$      100,018,397.00$    1,000,000.00$        50,000,000.00$      63,391,740.00$    1,000,000.00$      10,000,000.00$    90,000,000.00$      125,000,000.00$    400,000,000.00$    16,141,801.00$    
% of Bonding Capacity Available 73% 80% 71% 25% 97% 85000000% 79% 75% 75% 40% 56% 47% 60%
Maximum Bonding Capacity per Project 250,000,000.00$    15,000,000.00$    100,000,000.00$    200,000,000.00$    200,000,000.00$    20,000,000.00$      45,000,000.00$      150,000.00$         25,000,000.00$    20,000,000.00$    50,000,000.00$      100,000,000.00$    250,000,000.00$    20,000,000.00$    
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