

City of Grand Prairie GP LIBRARY REMODEL Bid Tabulation - RFB # 16000				Denco CS Steven Smith Garland TX 972-226-2609 krios@dencocs.com		JC Commercial Inc Larry Wagnor Lewisville, TX 972-436-4622 larryw@jccom.com	
Item	Description	QTY	UOM	Unit Price	Extended Price	Unit Price	Extended Price
1	Base Bid	1	JA	629,010.00	629,010.00	769,777.00	769,777.00
2	Alternate 1	1	JA	25,679.00	25,679.00	36,000.00	36,000.00
3	Alternate 2	1	JA	103,195.00	103,195.00	96,000.00	96,000.00
	Sub-total				\$757,884.00		\$901,777.00

3i Construction LLC Micheal Williams Dallas, TX 214-231-0675 phaas@3iconstruction.com		Moore Construction William S Moore Benbrook, TX 682-312-8555 wsmmcm@swbell.net		RKM General Contractors Robert Maska Carrollton, TX 972-333-0464 rmeska@rkmcontractors.com	
Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
803,910.00	803,910.00	830,000.00	830,000.00	1,035,000.00	1,035,000.00
12,544.00	12,544.00	40,000.00	40,000.00	27,000.00	27,000.00
124,062.00	124,062.00	85,000.00	85,000.00	140,000.00	140,000.00
	\$ 940,516.00		\$ 955,000.00		\$1,202,000.00

**City of Grand Prairie
GP LIBRARY REMODEL
RFB # 16000**

	Vendor	Contact	E-mail
1	3i Construction	Micheal Williams	fhaas@3iconstruction.com
2	Denco Construction	Steven Smith	krios@dencocs.com
3	JC Commercial Inc.	Larry Wagnor	larryw@jccom.com
4	Moore Construction	William S. Moore	wsmmcm@swbell.net
5	RKM General Contractors	Robert Maska	rmeska@rkmcontractors.com

City of Grand Prairie

Project Name

RFB # 16000

Required Items	3i Construction	Denco Construction	JC Commercial Inc.	Moore Construction	RKM General Contractors
Agreement Form	Y	Y	Y	Y	Y
Bond	Y	Y	Y	Y	Y
References	Y	Y	Y	Y	Y
HUB Questionnaire	Y	Y	Y	Y	Y
Conflict of Interest	Y	Y	Y	Y	Y
Cooperative Form	NA	NA	NA	NA	NA
Pricing	Y	Y	Y	Y	Y